

CONTINENTAL GENERAL AND LIFE INSURANCE CORPORATION

135 CAREY STREET
1000 MONROVIA, 10 LIBERIA

PERFORMANCE BOND

IN FAVOR OF

EURO LOGGING COMPANY

KUBA BYE PASS, ZWEDRU GRAND GEDEH COUNTY, LIBERIA

CELL NUMBERS: 0881-773-900 / 0779-773-900

E-Mail: congeninsurance@yahoo.com

A.O.P sub. Doc.

PERFORMANCE BOND

IN FAVOR OF

EURO LOGGING COMPANY

KUBA BYE PASS, ZWEDRU GRAND GEDEH COUNTY, LIBERIA

PROJECT: FMC AREA F, GRAND GEDEH & RIVERGEE COUNTIES

BENEFICIARY: FORESTRY DEVELOPMENT AUTHORITY (FDA)

PREPARED BY: CONTINENTAL GENERAL & LIFE INSURANCE CORPORATION





CG IS CAPABLE!

Continental General & Life

Insurance Corp.

135th Carey Street

Monrovia, Liberia

Tel; 227947 Cells: 0881-773-900/0779-773-900

POLICY # CGPB/01/30/2022 DERFORMANCE BOND (COVER NOTE)

PRINCIPAL: EURO LOGGING COMPANY

BENEFICIARY: FORESTRY DEVELOPMENT AUTHORITY (FDA)

PROJECT: FMC AREA F, GRAND GEDEH & RIVERGEE COUNTIES

INSURER'S

OBLIGATION: To indemnify the insured against loss resulting from the failure of the

contractor to complete the work in accordance with the plans and

specifications.

PERIOD : ONE YEAR (Effective JANUARY 30, 2022 – JANUARY 29, 2023)

PERFORMANCE BOND: USD \$ 250,000(Two Hundred Fifty Thousand

United State Dollars).

RATE: 1.5%

PREMIUM: US\$3,750.00

CONDITIONS:

- i). Warranted that premium be paid in full from the date of receipt of the mobilization funds for works.
- ii). Warranted that insured sets up an un-incumbent collateral prior to insures going on risk, as a recourse of recovery in the event the bond is called up.
- iii). Warranted that insured submit periodic report on the works done. This should confirm to the periodic reports for payments to project consultants.
- iv). War risk exclusion clause and not limited to the various excusable delays spelt out in the various purchase orders.
- v). This policy forms part of any instrument that will be signed by Continental General & Life Insurance Corporation.
- vi). Warranted that the principal will notify Continental General & Life Insurance Corporation when the project commences.

DONE THIS 30th DAY OF JANUARY 2022 AT MONROVIA, LIBERIA.

Approved:

Ernest S. Dunna

GENERAL MANAGER